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S.No. Name of the 
Consultant 

Existing Content of RFP Queries raised by the bidder firm Proposed amendment to the respective 
clauses of the RFP document 

1. M/s 
Pricewaterhouse 
Coopers Pvt. Ltd 

Section 1, Clause 2(ii) stipulates the following: 
ii. Study of various existing guidelines and 
Standard Bidding documents comprising of 
RFQ/RFP & PPA.  PwC 2 S. No. Clause reference 
Queries 
 
 

 It is requested to clarify whether the review of 
existing guidelines and SBD will be limited to 
documents pertaining to DG sets or other 
generation technologies may be included based 
on the availability of such documents. 

The emphasis is made on the DG Set guidelines. 
However, the guidelines which may have 
relevance with the proposed guidelines may be 
considered. 

2. Section 1, Clause 16 stipulates the following: 
The average annual turnover of the consultant 
from the power sector consultancy business 
shall not be less than Rs. 1 Crore in the last 5 
years.  

It is proposed that in order to successfully 
execute the assignment, it is very important for a 
consultant to be financially capable of handling 
the assignment owing to the working capital 
requirements etc. Therefore, it is proposed that a 
minimum financial capability of consultant should 
be evaluated owing to the large scale and value 
of the assignment. We propose that a minimum 
average annual turnover of INR 5 Cr in the last 3 
financial years should suffice as a prequalification 
criterion for the consultant/ Bidder 

No Change  

3 Section 3 Clause 8 & 9 stipulates the following: 
(8) The payment milestones are provided 
below: - 
 a) After submission of the initial/first draft 
document- 25% of the contract amount shall be 
paid.  
b) After completion of the public hearing-25% 
of the contract amount shall be paid  
c) After submission of the final document based 
on comments received during the public 
consultation process-25% of the contract 
amount shall be paid.  
d) The remaining 25% of the contract amount 
shall be paid post obtaining approval from the 
Ministry of Power on the said 

The proposed payment milestones are back 
ended and the payment for the last milestones is 
contingent on MoP’s approval and may take up 
to 1 year. However, most of the efforts to 
complete the assignment will be expensed very 
well prior to that. Considering the workflow for 
executing the proposed assignment, key 
deliverables and milestone wise level of efforts 
required, it is requested t0 modify the payment 
milestones as under: “a) After submission of the 
initial/first draft document-30% of the contract 
amount shall be paid. b) After completion of 
Public Hearing - 30 % of the contract amount 
shall be paid. c) After submission of the final 
document based on comments received during 

Section 3, Clause 8 shall be read as under: - 
 
 (8) The payment milestones are provided 
below: - 
a) After submission of the initial/first draft 
document- 30% of the contract amount shall be 
paid.  
b) After completion of the public hearing-30% 
of the contract amount shall be paid  
c) After submission of the final document based 
on comments received during the public 
consultation process-30% of the contract 
amount shall be paid.  
d) The remaining 10% of the contract amount 
shall be paid post obtaining approval from the 



guidelines/Standard Bid Document.  
(9) In the event of delay in obtaining approval 
from the Ministry of Power on the said 
guidelines/Standard Bid Document, the balance 
due amount of the awardee consultancy firm 
shall be released after 1 year from the date of 
submission of the said document to the 
Ministry of Power. 

the public consultation process - 30% of the 
contract amount shall be paid. d) The remaining 
10% of the contract amount shall be paid post 
obtaining approval from the Ministry of Power on 
the said guidelines/Standard Bid Document. 

Ministry of Power on the said 
guidelines/Standard Bid Document.  
 

 


